
BRIDGE 30 ON US 421 OVER SR 1532 AND INTRACOASTAL WATERWAY

ATLANTIC COAST INDUSTRIAL
MARINE CONS.

 

INTERCOASTAL MARINE LLC

CASTLE HAYNE,  NC  

JUN 21, 2018 03:54 PM NEW HANOVER 2:00 PM 1 /  1 001

41732.11 JUN 21 2018 DC00218

TIP NO 0.390 MI

FED AID NO STATE FUNDED

REPLACE FENDER SYSTEM

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 89995.00 46323.00  MOBILIZATION

0002 8860000000-N SP  Lump Sum 156290.16 331100.00  GENERIC STRUCTURE ITEM (LS)
REMOVAL OF EXISTING FENDER SYSTEM (GENER IC)

0003 8867000000-E SP   14,520 LF  32.71 474949.20 28.80 418176.00  GENERIC STRUCTURE ITEM (LF)
13" TREATED PILE (GENERIC)

0004 8867000000-E SP   6,464 LF  18.90 122169.60 35.50 229472.00  GENERIC STRUCTURE ITEM (LF)
6 X 10 TREATED LUMBER (GENERIC)

0005 8889000000-E SP   6,072 LB  9.32 56591.04 7.35 44629.20  GENERIC STRUCTURE ITEM (LB)
HARDWARE (GENERIC)

 

    TOTAL 899995.00 TOTAL 1069700.20  CONTRACT TOTAL

 

    SUB-TOTAL 899995.00 SUB-TOTAL 1069700.20  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  899995.00   ATLANTIC COAST INDUSTRIAL MARINE CONS.

     2  1069700.20   INTERCOASTAL MARINE LLC



Bridges NO. 11 AND 13 ON SR 1434 (BELGRADE SWANSBORO RD)

S & C CONSTRUCTION LLC

WILMINGTON,  NC

DANE CONSTRUCTION INC

MOORESVILLE,  NC  

JUN 21, 2018 03:54 PM ONSLOW 2:00 PM 1 /  4 002

17BP.3.R.55,  17BP.3.R.56 JUN 21 2018 DC00208

TIP NO 0.250 MI

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING AND STRUCTURES

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 57800.00 135260.00  MOBILIZATION
ONSLOW 11

0002 0000100000-N 800 Lump Sum 57800.00 135260.00  MOBILIZATION
ONSLOW 13

0003 0000400000-N 801 Lump Sum 11000.00 7600.00  CONSTRUCTION SURVEYING
ONSLOW 11

0004 0000400000-N 801 Lump Sum 11000.00 7600.00  CONSTRUCTION SURVEYING
ONSLOW 13

0005 0030000000-N SP  Lump Sum 13200.00 4410.00  TYPE II MODIFIED APPR **********
ONSLOW 11 -L- Sta. 15+29.00

0006 0030000000-N SP  Lump Sum 13200.00 6200.00  TYPE II MODIFIED APPR **********
ONSLOW 13 -L- STA 16+65.00

0007 0050000000-E 226  2 ACR 1.10 2.20 100.00 200.00  SUPP CLEARING & GRUBBING

0008 0063000000-N SP  Lump Sum 143000.00 100000.00  GRADING
ONSLOW 11

0009 0063000000-N SP  Lump Sum 110000.00 115000.00  GRADING
ONSLOW 13

0010 0318000000-E 300  20 TON 55.00 1100.00 45.00 900.00  FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  50 SY  2.20 110.00 2.25 112.50  FND CONDIT GEOTEXTILE

0012 0343000000-E 310  32 LF  27.50 880.00 35.00 1120.00  15" SIDE DRAIN PIPE

0013 0366000000-E 310  52 LF  49.50 2574.00 30.00 1560.00  15" RC PIPE CULV III

0014 0448200000-E 310  32 LF  49.50 1584.00 35.00 1120.00  15" RCP CULV CLASS IV

0015 0995000000-E 340  32 LF  22.00 704.00 12.00 384.00  PIPE REMOVAL

0016 1308000000-E 607  140 SY  66.00 9240.00 60.00 8400.00  MILLN ASPHALT PVMT ***** - *****
0-1.5"

0017 1491000000-E 610  890 TON 93.50 83215.00 84.36 75080.40  ASP CONC BASE CRS B25.0C

0018 1519000000-E 610  720 TON 90.20 64944.00 81.94 58996.80  ASP CONC SURF CRS S9.5B

0019 1575000000-E 620  90 TON 660.00 59400.00 600.00 54000.00  ASP FOR PLANT MIX

0020 2286000000-N 840  3 EA  1320.00 3960.00 1450.00 4350.00  MASNRY DRAINAGE STRUCT

0021 2355000000-N 840  3 EA  550.00 1650.00 575.00 1725.00  FRAME W/GRATE 840.29 STD

0022 2556000000-E 846  43 LF  55.00 2365.00 35.00 1505.00  SHOULDER BERM GUTTER

0023 2612000000-E 848  50 SY  82.50 4125.00 55.00 2750.00  6" CONCRETE DRIVEWAY

0024 3030000000-E 862  525 LF  20.90 10972.50 19.00 9975.00  STL BEAM GUARDRAIL

0025 3150000000-N 862  10 EA  14.30 143.00 13.00 130.00  ADDIT GUARDRAIL POSTS

0026 3215000000-N SP   8 EA  2035.00 16280.00 1850.00 14800.00  GR ANCHOR TYPE III

0027 3287000000-N SP   8 EA  3520.00 28160.00 3200.00 25600.00  GR END TYPE TL-3

0028 3649000000-E 876  18 TON 55.00 990.00 60.00 1080.00  RIP RAP, CLASS B

0029 3656000000-E 876  483 SY  2.20 1062.60 2.25 1086.75  GEOTEXTILE FOR DRAINGE

0030 4400000000-E 1110  921 SF  11.00 10131.00 9.64 8878.44  WORK ZONE SIGNS (STAT)

0031 4410000000-E 1110  288 SF  14.30 4118.40 12.86 3703.68  WORK ZONE SIGNS (BARR)

0032 4445000000-E 1145  192 LF  25.30 4857.60 24.66 4734.72  BARRICADES (TYPE III)

0033 4810000000-E 1205  10,640 LF  0.83 8831.20 1.10 11704.00  PAINT PVMT MARKINGS 4"

0034 4900000000-N 1251  17 EA  16.50 280.50 15.00 255.00  PERM RAISED PVMT MARKERS



Bridges NO. 11 AND 13 ON SR 1434 (BELGRADE SWANSBORO RD)

S & C CONSTRUCTION LLC

WILMINGTON,  NC

DANE CONSTRUCTION INC

MOORESVILLE,  NC  

JUN 21, 2018 03:54 PM ONSLOW 2:00 PM 2 /  4 002

17BP.3.R.55,  17BP.3.R.56 JUN 21 2018 DC00208

TIP NO 0.250 MI

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING AND STRUCTURES

0035 5325600000-E 1510  210 LF  132.00 27720.00 98.00 20580.00  6" WATER LINE

0036 5325800000-E 1510  291 LF  137.50 40012.50 104.00 30264.00  8" WATER LINE

0037 5329000000-E 1510  985 LB  16.50 16252.50 7.00 6895.00  DI H2O PIPE FITTINGS

0038 5540000000-E 1515  4 EA  2200.00 8800.00 1415.00 5660.00  6" VALVE

0039 5546000000-E 1515  2 EA  2475.00 4950.00 1915.00 3830.00  8" VALVE

0040 5666000000-N 1515  1 EA  7150.00 7150.00 5900.00 5900.00  FIRE HYDRANT

0041 5673000000-E 1515  10 LF  110.00 1100.00 40.00 400.00  FIRE HYDRANT LEG

0042 5800000000-E 1530  175 LF  16.50 2887.50 6.00 1050.00  ABANDON 6" UTILITY PIPE

0043 5801000000-E 1530  262 LF  18.70 4899.40 8.00 2096.00  ABANDON 8" UTILITY PIPE

0044 5815000000-N 1530  1 EA  550.00 550.00 300.00 300.00  REMOVE WATER METER

0045 5815500000-N 1530  1 EA  1375.00 1375.00 600.00 600.00  REMOVE FIRE HYDRANT

0046 5872600000-E 1550  176 LF  74.80 13164.80 69.00 12144.00  DIRECT DRILL **"
8" HDPE PIPE ONSLOW 11

0047 6000000000-E 1605  1,680 LF  3.30 5544.00 3.00 5040.00  TEMPORARY SILT FENCE

0048 6006000000-E 1610  150 TON 1.10 165.00 40.00 6000.00  EROS CONTRL STONE CL A

0049 6009000000-E 1610  240 TON 44.00 10560.00 60.00 14400.00  EROS CONTRL STONE CL B

0050 6012000000-E 1610  70 TON 44.00 3080.00 35.00 2450.00  SEDIMENT CONTROL STONE

0051 6015000000-E 1615 1.5 ACR 550.00 825.00 1100.00 1650.00  TEMPORARY MULCHING

0052 6018000000-E 1620  200 LB  5.50 1100.00 5.00 1000.00  SEED FOR TEMP SEEDING

0053 6021000000-E 1620  1 TON 550.00 550.00 1000.00 1000.00  FERT FOR TEMP SEEDING

0054 6024000000-E 1622  400 LF  2.20 880.00 10.00 4000.00  TEMPORARY SLOPE DRAINS

0055 6029000000-E SP   400 LF  2.75 1100.00 3.00 1200.00  SAFETY FENCE

0056 6030000000-E 1630  160 CY  11.00 1760.00 10.00 1600.00  SILT EXCAVATION

0057 6036000000-E 1631  4,160 SY  2.20 9152.00 1.95 8112.00  MATTING FOR EROS CONTROL

0058 6037000000-E SP   200 SY  11.00 2200.00 6.00 1200.00  COIR FIBER MAT

0059 6042000000-E 1632  90 LF  5.50 495.00 6.00 540.00  1/4" HARDWARE CLOTH

0060 6048000000-E SP   150 SY  33.00 4950.00 55.00 8250.00  FLOAT TURBIDITY CURTAIN

0061 6071012000-E SP   170 LF  8.80 1496.00 6.50 1105.00  COIR FIBER WATTLE

0062 6071014000-E SP   490 LF  8.80 4312.00 10.00 4900.00  COIR FIBER WATTLE BARRIER

0063 6071020000-E SP   70 LB  1.10 77.00 8.00 560.00  POLYACRYLAMIDE (PAM)

0064 6084000000-E 1660 3.5 ACR 2750.00 9625.00 2000.00 7000.00  SEEDING AND MULCHING

0065 6087000000-E 1660  1 ACR 11.00 11.00 80.00 80.00  MOWING

0066 6090000000-E 1661  100 LB  5.50 550.00 5.50 550.00  SEED FOR REPAIR SEEDING

0067 6093000000-E 1661 0.5 TON 550.00 275.00 1000.00 500.00  FERT FOR REPAIR SEEDING

0068 6096000000-E 1662  100 LB  5.50 550.00 5.25 525.00  SEED FOR SUPP SEEDING

0069 6108000000-E 1665  1 TON 550.00 550.00 1000.00 1000.00  FERTILIZER TOPDRESSING

0070 6114500000-N 1667  20 MHR 11.00 220.00 75.00 1500.00  SPECIALIZED HAND MOWING

0071 6117000000-N SP   50 EA  5500.00 275000.00 1.00 50.00  RESPONSE FOR EROS CONTROL

0072 6117500000-N SP   4 EA  1100.00 4400.00 1735.00 6940.00  CONC WASHOUT STRUCTURE



Bridges NO. 11 AND 13 ON SR 1434 (BELGRADE SWANSBORO RD)

S & C CONSTRUCTION LLC

WILMINGTON,  NC

DANE CONSTRUCTION INC

MOORESVILLE,  NC  

JUN 21, 2018 03:54 PM ONSLOW 2:00 PM 3 /  4 002

17BP.3.R.55,  17BP.3.R.56 JUN 21 2018 DC00208

TIP NO 0.250 MI

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING AND STRUCTURES

0073 8035000000-N 402 Lump Sum 82500.00 80000.00  REMV EXIST STR **********
ONSLOW 11 -L- Sta. 15+29.00

0074 8035000000-N 402 Lump Sum 82500.00 100000.00  REMV EXIST STR **********
ONSLOW 13 -L- STA 16+65.00

0075 8065000000-N SP  Lump Sum 2200.00 925.00  ASBESTOS ASSESSMENT
ONSLOW 11

0076 8065000000-N SP  Lump Sum 2200.00 925.00  ASBESTOS ASSESSMENT
ONSLOW 13

0077 8105520000-E 411  115 LF  1980.00 227700.00 2000.00 230000.00  3'-0" DRILLD PIER IN SOIL

0078 8105620000-E 411  162 LF  165.00 26730.00 2000.00 324000.00  3'-0" DRILLD PIER NO SOIL

0079 8111200000-E 411 89.4 LF  220.00 19668.00 225.00 20115.00  PERM STL CASING FOR 3' PIER

0080 8113000000-N 411  2 EA  1320.00 2640.00 500.00 1000.00  SID INSPECTIONS

0081 8114000000-N 411  2 EA  1320.00 2640.00 2000.00 4000.00  SPT TESTING

0082 8115000000-N 411  2 EA  2750.00 5500.00 2500.00 5000.00  CSL TESTING

0083 8121000000-N 412 Lump Sum 11000.00 10000.00  UNCL STR EXCAV STA *****
ONSLOW 11 -L- Sta. 15+29.00

0084 8121000000-N 412 Lump Sum 11000.00 10090.00  UNCL STR EXCAV STA *****
ONSLOW 13 -L- STA 16+65.00

0085 8182000000-E 420 108.6 CY  1210.00 131406.00 1500.00 162900.00  CLASS A CONCRETE (BRIDGE)

0086 8210000000-N 422 Lump Sum 22000.00 14965.00  BRG APPR SLAB ***********
ONSLOW 11 -L- Sta. 15+29.00

0087 8210000000-N 422 Lump Sum 22000.00 15000.00  BRG APPR SLAB ***********
ONSLOW 13 -L- STA 16+65.00

0088 8217000000-E 425  16,670 LB  1.32 22004.40 1.25 20837.50  REINF STEEL (BRIDGE)
ONSLOW 11

0089 8217000000-E 425  18,107 LB  1.32 23901.24 1.25 22633.75  REINF STEEL (BRIDGE)
ONSLOW 13

0090 8238000000-E 425  5,190 LB  3.30 17127.00 3.00 15570.00  SPIRAL COL REINF STL BRG

0091 8328000000-E 450  14 EA  1320.00 18480.00 775.00 10850.00  PILE DRV EQUIP SETUP * PRESTR CONC PILES
HP 12x53 Steel Piles

0092 8328200000-E 450  14 EA  1320.00 18480.00 775.00 10850.00  PILE DRV EQUIP SETUP ** STEEL PILES
HP 12X53 PILES

0093 8364000000-E 450  840 LF  38.50 32340.00 38.00 31920.00  HP12X53 PILES

0094 8391000000-N 450  28 EA  110.00 3080.00 275.00 7700.00  STEEL PILE POINTS

0095 8393000000-N 450  8 EA  1.10 8.80 150.00 1200.00  PILE REDRIVES

0096 8505000000-E 460  360 LF  110.00 39600.00 121.50 43740.00  VERT CONC BARRIER RAIL

0097 8590000000-E 876  280 TON 66.00 18480.00 63.00 17640.00  RIP RAP, CLASS **
Class II ONSLOW 11

0098 8590000000-E 876  370 TON 66.00 24420.00 63.00 23310.00  RIP RAP, CLASS **
CLASS II ONSLOW 13

0099 8622000000-E 876  640 SY  2.75 1760.00 2.25 1440.00  GEOTEXTILE FOR DRAINAGE

0100 8657000000-N 430 Lump Sum 4400.00 7500.00  ELASTOMERIC BEARINGS
ONSLOW 11

0101 8657000000-N 430 Lump Sum 4400.00 7500.00  ELASTOMERIC BEARINGS
ONSLOW 13

0102 8762000000-E 430  1,210 LF  165.00 199650.00 245.00 296450.00  3'-0"X 1'-9"PRESTR SLABS



Bridges NO. 11 AND 13 ON SR 1434 (BELGRADE SWANSBORO RD)

S & C CONSTRUCTION LLC

WILMINGTON,  NC

DANE CONSTRUCTION INC

MOORESVILLE,  NC  

JUN 21, 2018 03:54 PM ONSLOW 2:00 PM 4 /  4 002

17BP.3.R.55,  17BP.3.R.56 JUN 21 2018 DC00208

TIP NO 0.250 MI

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING AND STRUCTURES

0103 8763000000-E 430  770 LF  181.50 139755.00 298.00 229460.00  3'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 2426539.14 TOTAL 2703873.54  CONTRACT TOTAL

 

    SUB-TOTAL 2426539.14 SUB-TOTAL 2703873.54  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2426539.14   S & C CONSTRUCTION LLC

     2  2703873.54   DANE CONSTRUCTION INC


